
EXHIBIT C1 

FUNDING AGREEMENT BETWEEN THE SAN LUIS OBISPO COUNTY 

FLOOD CONTROL AND WATER CONSERVATION DISTRICT AND 

 THE UPPER SALINAS – LAS TABLAS RESOURCE CONSERVATION DISTRICT 

INTEGRATED REGIONAL WATER MANAGEMENT PLANNING GRANT 

CALIFORNIA PUBLIC RESOURCES CODE §75026 6 6 ET SEQ.EQ.EQ  

This Funding Agreement is entered into by and between the San Luis Obispo County Flood Control and 

Water Conservation District, a public agency in the County of San Luis Obispo, State of California, duly 

organized, existing, and acting pursuant to the laws thereof (FCWCD), and the Upper Salinas – Las Tablas 

Resource Conservation District, a special district of the State of California (RCD), which parties do hereby 

agree as follows:  

 

1. PURPOSE. On _________ __, 2013, FCWCD and the California Department of Water Resources (State) 

entered into Grant Agreement No. 460000XXXX attached hereto and incorporated herein by this 

reference (Grant Agreement). Pursuant to the Grant Agreement, the State shall provide a grant from 

the Safe Drinking Water, Water Quality and Supply, Flood Control, River and Coastal Protection Bond 

Act of 2006 to FCWCD (Grant) for the purpose of updating the San Luis Region Integrated Regional 

Water Management Plan (IRWM Plan). One of the components of the update identified in the Grant 

Agreement as eligible for Grant funds is a Regional Watershed Management Planning Study (Project) 

to be locally co-sponsored by the RCD (the Coastal San Luis Resource Conservation District is the other 

co-sponsor). The purpose of this Funding Agreement is to set forth the terms and conditions under 

which the FCWCD will disburse funds provided by the State for the Project pursuant to the Grant 

Agreement to the RCD.   

 

2. GENERAL RESPONSIBILITIES. As the Grant administrator and fiscal agent for the Grant, FCWCD is 

responsible for disbursing to RCD Grant funds provided by the State for the Project subject to the terms 

and conditions of this Funding Agreement. The RCD shall be responsible for faithfully and expeditiously 

performing or causing to be performed all Project work as described in Exhibit A (Work Plan) and in 

accordance with Exhibit B (Schedule) and Exhibit C (Budget). The RCD shall comply with all of the 

terms and conditions of this Funding Agreement and applicable California Public Resources Code 

(PRC) requirements. In addition, RCD acknowledges and agrees that this Funding Agreement is subject 

to the obligations and limitations imposed on the FCWCD by the Grant Agreement and all future 

amendments to the Grant Agreement and is intended to be in conformance and harmony with it.  The 

RCD further acknowledges that if the Grant Agreement is terminated by the State, the FCWCD shall 

have the right to terminate or amend this Funding Agreement by giving written notice. The RCD 

hereby expressly agrees to the provisions of the Grant Agreement and to take all actions (and provide 

all information) necessary for the FCWCD to satisfy its obligations thereunder. The RCD further agrees 

that the FCWCD has the right to enter into amendments to the Grant Agreement and shall not be 

restricted or impaired, in any way, by this Funding Agreement. 

 

3. TERM OF FUNDING AGREEMENT. The term of this Funding Agreement begins on the date this Grant 

Agreement is executed by FCWCD, and terminates on ________________ or when all of the parties’ 

obligations under this Funding Agreement have been fully satisfied, whichever occurs earlier.  The 

Execution Date is the date the FCWCD signs this Funding Agreement.    

4. AMOUNT OF FUNDS AVAILABLE. In accordance with the allocation set forth in the Grant Agreement, 

the maximum amount of funds available to RCD under this Funding Agreement shall not exceed 

$125,360.00.   

5. RCD COST SHARE. The reasonable cost of the Project is estimated to be $250,520.00. The Coastal San 

Luis Resource Conservation District is also eligible to receive up to $124,640.00 for the Project.  The RCD 

Cost Share (Funding Match) is estimated to be $260.00. The RCD’s Funding Match may include in-kind 

services that are part of Exhibit A (Work Plan) and are performed after September 30, 2008. 

6. BASIC CONDITIONS. FCWCD shall have no obligation to disburse money for the Project under this 

Funding Agreement unless and until RCD has satisfied for the Project the State’s requirements for 

disbursement in accordance with the IRWM Guidelines and Planning Grant PSP which include:  

a. RCD demonstrates the availability of sufficient funds to complete the Project. 

b. RCD shall furnish a copy of permits, licenses, and approvals required in performing its obligations 
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under this Funding Agreement. 

c. Work that is subject to the California Environmental Quality Act (CEQA) shall not proceed under this 

Funding Agreement until documents that satisfy the CEQA process are received by the State and 

State has completed its CEQA compliance responsibilities. Work that is subject to a CEQA 

document shall not proceed until and unless approved by the State’s Project Manager. Such 

approval is fully discretionary and shall constitute a condition precedent to any work for which it is 

required. Once CEQA documentation has been completed, State will consider the environmental 

documents and decide whether to continue to fund the Project or to require changes, alterations 

or other mitigation. 

d. RCD performs tribal notifications per PRC §75102. 

e. RCD performs Surface Water Diversion Reporting as required by California Water Code (CWC) 

Sections 5101 and 5103. 

f. If RCD is an urban water supplier, it shall maintain compliance with the Urban Water Management 

Planning Act (CWC §10610 et. seq.) 

g. RCD submits all deliverables as specified in Paragraph 10 and 11 of this agreement and Exhibit A 

(Work Plan). 

7. SUBMITTAL OF INVOICES.  Invoices submitted by RCD to FCWCA shall include the following information: 
a. Costs incurred for work performed in implementing the Project during the period identified in the 

particular invoice. 
b. Costs incurred for any interests in real property (land or easements) that have been necessarily 

acquired for the Project during the period identified in the particular invoice for the 

implementation of the Project.  

c. Appropriate receipts and reports for all costs incurred. 

d. Invoices shall be submitted on forms provided by State and shall meet the following format 

requirements: 

1) Invoices must contain the date of the invoice, the time period covered by the invoice, and the 

total amount due. 

2) Invoices must be itemized based on the categories (i.e., line items) specified in the Exhibit C 

(Budget). The amount claimed for salaries/wages/consultant fees must include a calculation 

formula (i.e., hours or days worked multiplied by the hourly or daily rate = the total amount 

claimed). 

3) Sufficient evidence (i.e., receipts, copies of checks, time sheets) must be provided for all costs 

included in the invoice. 

4) Each invoice shall clearly delineate those costs claimed for reimbursement from the State’s 

grant allocation, as depicted in Paragraph 4, “Amount of Funds Available” and those costs 

that represent RCD’s costs, as applicable, in Paragraph 5, “RCD Cost Share.” 

5) Original signature and date (in ink) of RCD’s appropriately authorized Project Manager. 

 

Payment will be made no more than monthly, in arrears, upon receipt of the invoice. Submit the original 

and three (3) copies of the invoice form to the following address: 

 

San Luis Obispo County Flood Control and Water Conservation District 

Courtney Howard, Water Resources Engineer 

County Government Center, Room 207 

San Luis Obispo, CA 93408 

8. DISBURSEMENT OF FUNDS.  Provided that the RCD has satisfied the Basic Conditions set forth in 

Paragraph 6, has submitted proper invoicing to FCWCD pursuant to Paragraph 7 and is otherwise in full 

compliance with the terms of this Funding Agreement as determined by FCWCD (including the 

requirement that the RCD submit timely progress reports), the FCWCD shall disburse to RCD funds 

provided by the State to FCWCD specifically for the Project within four (4) weeks of receipt of said 

funds. Notwithstanding any other provision of this Funding Agreement, no disbursement shall be 

required at any time or in any manner which is in violation of, or in conflict with, the Grant Agreement, 

federal or state laws, rules, or regulations, or which may require any rebates to the federal 

government, or any loss of tax-free status on state bonds, pursuant to any federal statute or regulation. 

Any and all money disbursed to RCD under this Funding Agreement and any and all interest earned by 
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RCD on such money shall be used solely to pay Eligible Project Costs, as defined in Paragraph 9, 

“Eligible Project Costs.” 

9. ELIGIBLE PROJECT COSTS. RCD shall apply any and all funds received pursuant to this Funding 

Agreement only to Eligible Project Costs in accordance with applicable provisions of the law and 

Exhibit C (Budget). Eligible Project Costs include the reasonable costs of conducting meetings, 

stakeholder outreach and engagement, collecting data and information, and developing and writing 

the IRWM Plan, including administrative costs and incidental costs. Work performed after the date of 

Grant award, November 29, 2012, shall be eligible for reimbursement. Reasonable administrative 

expenses may be included as Project Costs and will depend on the complexity of the Project 

preparation, planning, coordination and collaboration. Reimbursable administrative expenses are the 

necessary costs incidentally but directly related to the Project, including an appropriate pro-rata 

allocation of overhead and administrative expenses that are regularly assigned to the Project in 

accordance with the standard accounting practices of the RCD. 

  Advanced funds cannot be provided. Costs that are not eligible for reimbursement include but are not 

limited to: 

a. Costs, other than those noted above, incurred prior to the award date of the Grant.  

b. Costs for preparing and filing a grant application belonging to another solicitation.  

c. Operation and maintenance costs, including post construction Project performance and 

monitoring costs.  

d. Purchase of equipment not an integral part of the Project.  

e. Establishing a reserve fund.  

f. Purchase of water supplies.  

g. Replacement of existing funding sources for ongoing programs.  

h. Support of existing punitive regulatory agency requirements and/or mandates in response to 

negligent behavior.  

i. Purchase of land in excess of the minimum required acreage necessary to operate as an integral 

part of the Project, as set forth and detailed by engineering and feasibility studies.  

j. Payment of principal or interest of existing indebtedness or any interest payments unless the debt is 

incurred after effective date of the Grant award, the State agrees in writing to the eligibility of the 

costs for reimbursement before the debt is incurred, and the purposes for which the debt is 

incurred are otherwise reimbursable Project costs.  

k. Overhead not directly related to Project costs. 

l. Meals, food items, or refreshments other than those allowed per Standard Condition D-47, “Travel.”  

 

10. PROGRESS REPORTS. RCD shall submit progress reports to FCWCD on a regular and consistent basis (in 

accordance with specific deadlines to be set by FCWCD) to meet the State’s requirement for 

disbursement of funds. The reporting period shall not exceed one quarter in length. The progress reports 

shall be sent via e-mail, to the FCWCD’s Project Manager at the frequency specified in Exhibit B 

(Schedule).  The progress reports shall provide a brief description of the work performed, RCD activities, 

milestones achieved, any accomplishments, during the reporting period, and any problems 

encountered in the performance of the work under this Funding Agreement. A recommended 

progress report format is attached as Exhibit E.  

11. PROJECT COMPLETION REPORT. Upon completion of the Project, RCD shall prepare and submit to 

FCWCD, for review and approval by FCWCD and State, a Project Completion Report. The Project 

Completion Report shall be provided in hard copy and digital format. Final payment of Grant funds 

withheld will not be made until the FCWCD and State approve the Project Completion Report. Project 

Completion Report format is attached as Exhibit E. 

12. RCD REPRESENTATIONS.  RCD accepts and agrees to comply with all terms, provisions, conditions, and 

commitments of this Funding Agreement, including all incorporated documents, and to fulfill all 

assurances, declarations, representations, and commitments made by the FCWCD or RCD in the 

application, accompanying documents, and communications filed in support of FCWCD’s request for 

grant funding. RCD shall comply with and require its contractors and subcontractors to comply with all 
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applicable federal and state laws, policies and regulations. 

13. PERFORMANCE EVALUATION. Upon completion of this Funding Agreement, RCD’s performance will be 

evaluated by the FCWCD and State and a copy of the evaluations will be placed in the State and 

FCWCD files. Copies will be sent to the RCD.  

14. LABOR COMPLIANCE. RCD agrees to comply with all applicable California Labor Code requirements, 

including prevailing wage provisions. RCD must, independently or through a third party, adopt and 

enforce a Department of Industrial Relations-certified Labor Compliance Program (LCP) meeting the 

requirements of Labor Code section 1771.5 for the Project.  RCD’s failure to comply with this Paragraph 

14 is a breach of this Funding Agreement. At the request of State or FCWCD, RCD must promptly 

submit written evidence of RCD’s adoption of an LCP. 

15. WITHHOLDING OF DISBURSEMENT BY STATE OR FCWCD. If State or FCWCD determines that the Project is 

not being implemented in accordance with the provisions of the Grant Agreement or this Funding 

Agreement, or that RCD has failed in any other respect to comply with the provisions of this Funding 

Agreement, and if RCD does not remedy any such failure to the satisfaction of State or FCWCD, State 

or FCWCD may withhold from RCD all or any portion of the Amount of Funds Available pursuant to 

Paragraph 4 and may take any other action that they deem necessary to protect their interests, 

including demanding repayment of any portion of the disbursed Grant amount. State may consider 

RCD’s refusal to repay the requested disbursed grant amount a contract breach subject to the default 

provisions in Paragraph 16, “Default Provisions.”  

16. DEFAULT PROVISIONS. RCD will be in default under this Funding Agreement if any of the following 

occur: 

a. Breach of this Funding Agreement, or any supplement or amendment to it, or any other agreement 

between RCD and FCWCD evidencing or securing RCD’s obligations; 

b. Failure to comply with the terms, provisions, conditions and written commitments set forth in the 

Grant Agreement or failure to take the actions (or provide the information) necessary for FCWCD 

to satisfy is obligations under the Grant Agreement;  

c. Making any false warrant, representation, or statement with respect to this Funding Agreement of 

the application filed to obtain Grant funding from the State;  

d. Making any false warranty, representation, or statement with respect to this Funding Agreement or 

the application filed to obtain Grant funding from the State; 

e. Failure to operate or maintain the Project in accordance with this Funding Agreement.  

f. Failure to make any remittance required by this Funding Agreement. 

g. Failure to comply with Labor Compliance Plan requirements. 

 

Should an event of default occur, State or FCWCD may do any or all of the following:  

h. Declare the disbursed funds be immediately repaid, with interest, which shall be equal to State of 

California general obligation bond interest rate in effect at the time of the default. 

i. Terminate any obligation to make future payments to RCD. 

j. Terminate the Funding Agreement. 

k. Take any other action that they deem necessary to protect their interests. 

17. NOTICES. Any notice, demand, request, consent, or approval that either party desires or is required to 

give to the other party or to the State under this Funding Agreement shall be in writing. Notices may be 

sent by any of the following means: (i) by delivery in person; (ii) by certified U.S. mail, return receipt 

requested, postage prepaid; (iii) by “overnight” delivery service; provided that next-business-day 

delivery is requested by the sender; or (iv) by electronic transmission (i.e. e-mail). Notices delivered in 

person will be deemed effective immediately on receipt (or refusal of delivery or receipt). Notices sent 

by certified mail will be deemed effective given ten (10) calendar days after the date deposited with 

the U. S. Postal Service. Notices sent by overnight delivery service will be deemed effective one 

business day after the date deposited with the delivery service. Notices sent by electronic transmission 

will be effective on the date successfully received. Notices shall be sent to the addresses below. Either 

party may, by written notice to the other, designate a different address that shall be substituted for the 

one below. FCWCD will notify RCD if it receives notice of a change of address from the State. 
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18. NOTIFICATIONS TO STATE AND FCWCD. RCD shall promptly notify FCWCD and State, in writing, of the 

following items:  

a. Substantial changes in the scope, budget, or schedule and 

b. Any public or media event publicizing the accomplishments and/or results of the Grant 

Agreement or this Funding Agreement. 

RCD agrees that no substantial change will be undertaken until written notice of the proposed change 

has been provided to State and FCWCD and State and FCWCD have given written approval for such 

change. Substantial changes generally include changes to the wording/scope of work, schedule or 

agreement term, and budget.  RCD shall make notification at least fourteen (14) calendar days prior 

to a public or media event to provide opportunity for attendance and participation by representatives 

of State and FCWCD. 

19. PROJECT REPRESENTATIVES. The Project Representatives during the term of this Funding Agreement will 

be: 

San Luis Obispo County Flood Control and 

Water Conservation District 

Paavo Ogren 

Director of Public Works 

Public Works Department 

County Government Center, Room 207 

San Luis Obispo, CA 93408 

Phone: (805) 781-5252 

e-mail: pogren@co.slo.ca.us  

 

Upper Salinas – Las Tablas Resource 

Conservation District  

Laura Kelsey Edwards 

Executive Director 

65 S Main Street #107 

Templeton, CA 93465 

Phone : (805) 434-0396, Ext. 119 

e-mail: laura@us-ltrcd.org

Department of Water Resources 

Paula Landis 

Chief, Division of IRWM 

P.O. Box 942836 

Sacramento CA 94236-0001 

Phone: (916) 651-9220  

e-mail: plandis@water.ca.

 

    Direct all inquiries to the Project Manager:  

San Luis Obispo County Flood Control and 

Water Conservation District 

Courtney Howard 

Public Works Department 

County Government Center, Room 207 

San Luis Obispo, CA 93408 

Phone: (805) 781-1016 

e-mail: choward@co.clo.ca.us

Department of Water Resources 

PM Name 

Appropriate Regional Office Address 

CA XXXX-XXXX 

Phone: (XXX) XXX-XXXX 

Fax: (XXX) XXX-XXXX 

e-mail: _____@water.ca.gov  

 

Upper Salinas – Las Tablas Resource Conservation District  

Laura Kelsey Edwards 

Executive Director 

65 S Main Street #107 

Templeton, CA 93465 

Phone : (805) 434-0396, Ext. 119 

e-mail: laura@us-ltrcd.org  

 

Either party may change its Project Representative or Project Manager upon written notice to the 

other party. 
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20. STANDARD PROVISIONS. The following exhibits are attached and made a part of this Grant Agreement 

by this reference: 

Exhibit A Project Work Plan 

Exhibit B Project Schedule 

Exhibit C Project Budget 

Exhibit D Standard Conditions 

Exhibit E Report Format and Requirements 

Exhibit F Grantee Resolution (intentionally omitted) 

Exhibit G  Guidelines for Grantee and Borrowers 

Exhibit H Statewide Monitoring 

Exhibit I Grant Agreement 

 

IN WITNESS WHEREOF, the parties hereto have executed this Funding Agreement: 

 

COUNTY OF SAN LUIS OBISPO FLOOD CONTROL 

AND WATER CONSERVATION DISTRICT 

 

 

 

By:    

Chairperson of the Board 

County of San Luis Obispo Flood 

Control and Water Conservation District, 

State of California 

 

Date:  , 20____ 

 

 UPPER SALINAS – LAS TABLAS RESOURCE 

CONSERVATION DISTRICT 

 

 

 

By:    

 

 

 

 

 

Date:  , 20____ 

 

APPROVED AS TO FORM AND LEGAL EFFECT: 

RITA L. NEAL 

County Counsel 

 

 

By:     

 Deputy County Counsel 

 

 

Date:  , 20____ 

 

 APPROVED AS TO FORM AND LEGAL EFFECT: 

RITA L. NEAL 

County Counsel 

 

 

By:     

        Deputy County Counsel 

 

 

Date:  , 20____ 

 

ATTEST:  

 

 

 

     

County Clerk and Ex-Officio Clerk of the  

Board of Supervisors, County of San Luis Obispo 

Flood Control and Water Conservation District,  

State of California 

 

Date:  , 20____ 
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Prop 84 Round 2 IRWM Planning Grant - SLO County 

Watershed Management Planning Scope 

Introduction 

Sustaining and enhancing a balanced approach to water resource management will continue to 

rely on long-term strategies that integrate stakeholder participation, interagency partnerships, and 

environmental needs with regional water reliability needs and efficient resource management 

objectives and strategies.  The SLO Region recognizes the integral play between the use of water 

resources and the protection of water quality and the environment. This planning effort 

effectively integrates water management programs within the Region by developing a 

methodology to evaluate watershed concerns and prioritizing protection and restoration efforts 

between the Region’s watersheds.  This planning study will also close a priority data gap of 

instream flow needs. 

The SLO Region overlies numerous watersheds covered under various jurisdictions, used by 

many stakeholders, and subject to a variety of water uses.  The CSLRCD and US-LTRCD 

boundaries overlie all of the region’s watersheds and sit in a ready position to draw together the 

watershed management and planning needs within their respective districts.  The figure below 

shows the boundaries of each RCD where the watershed planning efforts will be conducted. 

Resource Conservation District Boundaries of SLO County 

The CSLRCD and US-LTRCD recognized the need for a comprehensive look at the region’s 

watersheds and the associated concerns, challenges, data gaps, and priorities.  Until recently 

watershed management was handled more often on an individual watershed basis, whereas this 
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effort would allow the Region to identify needs and opportunities for improving management of 

all watersheds.   

The proposed Watershed Management Plan (WMP) will incorporate regional and watershed 

specific efforts towards an integrated approach to managing water and ecosystem concerns. The 

WMP will consist of two phases (Phase I – WMP Visioning, Framework & Prioritization 

Methodology Development; Phase II – WMP Development and Implementation).

This scope focuses on setting the stage for a successful and useful regional WMP under Phase I.  

Implementation efforts associated with Phase II are not associated with this planning grant effort 

other than delineating initial planning efforts for initiating Phase II. WMP Phase II, WMP 

Development will require additional funding for implementation and is merely noted for DWR’s 

understanding of potential future uses of this planning effort. Stakeholder involvement will be 

integral to this phase. 

This scope also includes a separate planning activity to close a priority data gap by estimating 

future environmental water demand in the SLO Region related to potential instream flow 

requirements.  

DETAILED WORK PLAN FOR WATERSHED PLANNING EFFORTS 

Detailed work plans for both watershed studies follow, with an indication of work to be 

completed prior to August 6, 2012 (the assumed grant award date) when applicable, work to be 

completed as part of the grant, and relevant work to be completed after grant (if applicable). Task 

18.1 describes the work necessary for the development of the Regional WMP: Phase I and Task 

18.2 describes the work necessary for conducting the Instream Flow Study: Stage 1. 

Task 18.1 Regional Watershed Management Plan: Phase 1 

The CSLRCD and US-LTRCD will co-facilitate the development and coordination of a county-

wide WMP that supports water quality improvements and related ecosystem restoration goals 

through the following series of steps. 

These efforts will enhance environmental and watershed stewardship through diverse partnership 

formation and effort. Diverse stakeholders will be involved throughout the process, including 

conservation groups, civic partners, and resource managers. Known areas of impairment and data 

gaps will be identified in this study and serve as the starting point for the future WMP: Phase II

(watershed management plan development and implementation). This cohesive management 

approach by multiple cooperators in a voluntary grassroots style is intended to provide a 

sustainable watershed management program and to ensure overall watershed recovery. 

WMP: Phase II (a future development and implementation effort separate from this planning 

grant effort) will include interactive community-based social marketing and outreach to help 

transition rural residents and small acreage landowners to utilize best management practices that 

contribute positively to water and resource quality and enhancement. Additionally, this second 

phase will assist agriculturalists in developing conservation plans that support heightened 

regulatory requirements (Agricultural Order) and encourage natural resource protection. 

Municipalities will benefit from this WMP by providing prioritized restoration and enhancement 
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goals and project types for inclusion in policies, regulations and annual project lists. Water 

quality and quantity improvements eventually realized through this WMP aim to support goals of 

the California Water Plan, Department of Water Resources, Regional Water Quality Control 

Board, San Luis Obispo County and the involved Cities.  This phase is described simply to 

convey an overall understanding of how the WMP: Phase I will be utilized by the region.  This 

phase is not included in this planning effort, but may be considered in future implementation 

rounds or when other funding becomes available. 

Task 18.1.1 Project Administration 

This task includes efforts to provide quarterly reporting, invoicing, and documentation to DWR 

in order to comply with IRWM Planning Grant Agreement requirements. 

CSLRCD/ USLTRCD Deliverable:  

· Provide District with necessary information for quarterly reports 

· Provide District with necessary information for final report 

Task 18.1.2 Develop a Regional Watershed Management Plan Framework & Methodology

This task involves developing a unified WMP framework and methodology by identifying and 

aligning multiple conservation/resource management stakeholders through a series of planning 

sessions to identify goals and achieve a common vision for a regional watershed plan, including 

selecting the best possible framework to use for the WMP, such as watershed scope, scale, 

protocols and the rationale for those decisions.   

Coordinate and Host Technical Stakeholder Meetings 

A minimum of three technical stakeholder meetings will be coordinated and hosted with 

conservation organizations, natural resource managers, and municipalities with knowledge of 

County natural resources. Meetings will be held at key points to 1) identify elements of a 

regional watershed plan, 2) develop a shared vision, goals and methodology for WMP 

development, 3) identify data gaps and 4) identify next steps toward a regional watershed plan. 

Identify Successful Regional Plans as Model 

Research regional natural resource planning efforts in other counties or states that are successful. 

List and summarize examples for consideration by the technical stakeholder group to identify a 

model plan or elements of a plan. 

Develop Plan Framework  

Work with identified model plan/elements and technical stakeholder comments to draft goals, 

strategies, and a watershed plan framework. 

Develop Plan Methodology (Goals and Vision) 

This task involves developing a methodology to evaluate restoration and enhancement priorities, 

which may include: 

· Connecting Water Planning Areas of the Master Water Study with Hydrologic Unit 

Codes and Groundwater Basin Numbers;

· Connecting to IRWM objectives like DAC outreach and RMS;  
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· Building on RWQCB’s Watershed Initiative priorities and Joint Effort for 

Hydromodification Control; and 

· Considering ecosystems vulnerability to climate change. 

Coordination with IRWM Plan Update on Climate Change Vulnerability Assessment 

The vulnerability of natural systems will be considered during the climate change vulnerability 

assessment. This task allows staff to coordinate with the IRWM Plan Update. 

CSLRCD Deliverables: 

· List of model regional planning efforts and metrics identified  

· Description of regional WMP methodology for prioritization 

USLT Deliverables: 

· Minutes from technical stakeholder meetings 

· Assist in the development of WMP prioritization methodology 

· Outline of regional WMP 

Task 18.1.3 Identify Existing Data 

This task involves identifying holders of existing ecosystem data as related to SLO Region 

watersheds and collaboratively compiling the data for use in the regional WMP. Focus will be 

given to existing watershed plans and regional data sets. Watersheds without watershed plans 

will be identified. In some cases, key data will be identified to support future efforts in these 

understudied watersheds. 

CSLRCD/ USLTRCD Deliverables:  

· List of existing watershed plans and common elements in RCD District 

· List of watersheds without plans and available documents in RCD District

Task 18.1.4 Identify Data Gaps

This task involves using data collected under Task 18.1.3 as a guide to identify data gaps within 

each watershed. The technical stakeholder group will begin to use the prioritization methodology 

from Task 18.1.2 to evaluate data gaps. 

CSLRCD/USLTRCD Deliverables:  

· List of data gaps based on Task 18.1.2 and 18.1.3 outcomes for the RCD District 

 

Task 18.1.5 Develop Regional Watershed GIS Repository  

This task involves organizing data on the SLO Region’s watersheds to be readily available to the 

community. GIS technicians will identify a place for data (like slodatafinder.com or 

slowatersheds.org), gather data from organizations, identify missing data and create watershed 

maps, as needed.  
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USLTRCD Deliverables: 

· Repository of GIS Data for SLO Region watersheds 

Task 18.1.6 Identify Next Steps for Regional Watershed Management Plan: Phase II 

This task involves outlining steps for Regional WMP: Phase II.  It also involves identifying 

potential funding sources for implementation.  Stakeholder involvement will be integral to this 

second phase’s success and will be taken into account when outlining the necessary steps for 

implementation.  In the event that work tasks are completed more efficiently than anticipated, 

remaining funds will be directed toward filling identified data gaps and/or taking next steps 

toward the Regional WMP: Phase II. These additional subtasks would be vetted through the 

District grant administrator/ manager. 

CSLRCD/USLTRCD Deliverables:  

· Summary of next steps for final Regional WMP: Phase II 

Task 18.2 Conduct Instream Flow Study: Stage 1 

Regulations and requirements related to endangered species habitat protection and water rights 

applications have, and will likely continue to influence water supply planning in SLO County. 

As they have in northern California, regulatory policies related to instream flows are likely to 

emerge in the SLO Region. This study is needed to anticipate potential future instream flow 

requirements and provide environmental water demand context as water supply planning 

decisions are being made. In addition, physical and regulatory interactions between surface water 

and groundwater are complicated and/or unknown in most California watersheds; this study will 

incorporate hydrologic, geologic, and consumptive water use data to integrate surface and 

groundwater interactions and conditions to the extent feasible. This study is intended to help the 

region understand, anticipate, and incorporate, to the extent appropriate, potential future instream 

flow requirements into SLO Region water resources planning. 

The ultimate goal of the proposed study is to estimate environmental water demand related to 

instream flow requirements in SLO County. This goal would be accomplished in two stages:

Stage 1 – Watershed Stratification, Instream Flow Study Prioritization, and Proof of Concept; 

and Stage 2 – Instream Flow Study Implementation, Data Repository, and Environmental Water 

Demand Calculation.  Due to uncertainties in the amount and quality of existing data, only the 

first stage is proposed at this time. The following series of tasks will be conducted by CSLRCD 

and will apply to all SLO County watersheds and streams.   

Task 18.2.1 Project Administration 

This task includes quarterly reporting, invoicing, and documentation to DWR in order to comply 

with IRWM Planning Grant Agreement requirements.   

Deliverable:  

· Status updates for quarterly reports 

Task 18.2.2 Compile and Review Existing Data 
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Compile and review existing precipitation, hydrology, consumptive water use, special-status 

aquatic species (e.g., tidewater goby and steelhead/rainbow trout) distributions, physical spatial 

data, and instream flow studies and requirements. 

Deliverable:  

· Memo summarizing existing data 

 

Task 18.2.3 Physical Landscape Unit Stratification 

Use existing spatial data to stratify watersheds in SLO County into geologic/ topographic/ 

hydrologic “physical landscape units” (following the protocols already implemented on behalf of 

the Central Coast Regional Water Quality Control Board in support of their ongoing 

development of hydromodification control criteria). Evaluate these physical landscape units in 

consideration of special status aquatic species distributions and consumptive water use patterns 

(e.g., number of and predominant type of water use methods, such as surface water diversions 

and/or groundwater pumping) to refine the list of units to be included in the study. 
 

Deliverable:  

· GIS layers of watershed boundaries and physical landscape units  

Task 18.2.4 Conduct Stakeholder Meetings 

Two stakeholder meetings will be conducted to allow regional participation in development of 

the instream flow study.  The first meeting will be convened with interested stakeholders to

review and discuss study purpose and tasks, and to receive feedback on the refined list of 

physical landscape units to be included in the study. This will ensure that the study includes 

watersheds (and their waterbodies) that are not currently the subject of consumptive water use 

and/or water use planning considerations, but may be considered in the future. 

The second meeting will be convened after Task 18.2.7 to review and discuss study methods and 

results, and to receive feedback on the instream flow assessment priorities and proof of-concept 

(i.e., how Stage 1 study results and Stage 2 instream flow studies can and will be used to 

estimate environmental water demand). This meeting is intended in ensure that SLO Region 

stakeholders are aware of the resources provided by the study, and have an opportunity for their 

regulatory questions or concerns to be addressed. 

Deliverable:  

· Agendas and meeting notes from two stakeholder meetings 

Task 18.2.5 Conduct Focused Field Effort 

CSLRCD will conduct a focused field effort to physically truth the physical landscape units on 

the refined list and identify appropriate unit boundaries and refine their characteristics. 

Deliverable:  

· Refined list of physical landscape units to be included in study and rationale 

· Summary of findings from focused field effort 

Task 18.2.6 Extrapolate Existing Study Results  
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As feasible and appropriate, use existing instream flow study results and requirements and apply 

to streams/watersheds in analogous physical landscape units of SLO County to extrapolate 

potential environmental water demand. Due to the low number of instream flow studies in SLO 

County, studies and requirements from other coastal California counties may be considered, so 

long as they are based on physical landscape units that also occur in San Luis Obispo County. 

Identify key data gaps, and provide initial recommendations for using these data to determine 

environmental water demand. 

Deliverable:  

· Assessment of applicability of existing/available instream flow studies to SLO County 

watersheds  

Task 18.2.7 Prioritize Streams/Watersheds for Instream Flow Assessment 

Identify stream/watershed priorities for instream flow assessment implementation to strategically 

fill these data gaps and use physical landscape unit conditions to identify an appropriate instream 

flow assessment approach. Instream flow assessment priorities will be compared with California 

Department of Fish and Game and National Marine Fisheries Service priorities for instream flow 

studies and/or protected species recovery planning in SLO County, but will ultimately be 

prioritized based on the study’s ability to inform the environmental water demand estimate. 

Instream flow assessment methods will be selected based on the method’s ability to 

cost effectively provide the instream flow information necessary to refine the environmental 

water demand estimate; methods may or may not conform to regulatory agency protocols or 

guidelines for instream flow studies. An example could be to measure the minimum flows 

needed to maintain habitat and ecological functions for steelhead/rainbow trout. Such an 

approach is being used on San Gregorio Creek in coastal San Mateo County to provide a 

cost effective quantitative goal for voluntary water use changes. The approach was developed 

to provide the information that the non profit organization leading the voluntary effort needed, 

and did not necessarily meet regulatory requirements for instream flow studies in this watershed. 

Deliverable:  

· Prioritized list of streams/watersheds for instream flow assessment  

· Descriptions of recommended instream flow assessment approaches 

Task 18.2.8 Develop Final Instream Flow Study Report 

Develop a final report summarizing the Stage 1 study methods, results (including spatial 

products such as hardcopy and/or interactive web based maps), and proof of concept. The 

Stage 1 final report will also describe the instream flow assessment priorities and approaches to 

guide Stage 2 of the study. 

Deliverable:  

· Final Instream Flow Study: Stage 1 Report 
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ID Task Name Duration Start

1 IRWM Planning Grant Award 1 day Mon 8/6/12

2 Task 18.1.1 Project Administration 370 days Mon 8/6/12

3 1.1 Quarterly Reports 14.1 mons Mon 8/6/12

4 1.2 Final Report 2.25 mons Tue 10/29/13

5 1.3 Invoicing and Billing 15.1 mons Thu 9/6/12

6 1.4 Monthly Team Meetings (Interagency - RCDs) 281 days Tue 8/7/12

7 1.5 Coordination with IRWM Plan Update 4.35 mons Tue 9/3/13

8 Task 18.1.2 Develop Watershed Plan Methodology 283 days Mon 8/6/12

9 2.1 Coordinate and Host Stakeholder Meetings 4.3 mons Mon 12/3/12

10 2.2 Identify Successful Regional Plans as Model 3.2 mons Mon 8/6/12

11 2.3 Stakeholder Outcomes/ Framework Development 4.3 mons Fri 2/1/13

12 2.4  Develop Plan Methodology (Goals and Vision) 66 days Tue 6/4/13

13 Task 18.1.3 Identify Existing Data 192 days Mon 8/6/12

14 3.1  Identify Sources of Existing Watershed Data 5.3 mons Mon 8/6/12

15 3.2  Collect, Compile, Review and Summarize Data 9.6 mons Mon 8/6/12

16 Task 18.1.4 Identify Data Gaps 151 days Mon 12/3/12

17 4.1  Technicians Identify Gaps in Collected Data 7.55 mons Mon 12/3/12

18 Task 18.1.5 Develop Regional Watershed GIS Repository 282 days Mon 8/6/12

19 5.1  Identify Digital Home for Shared GIS Repository 1 mon Mon 8/6/12

20 5.2  Gather Shapefile Data from Organizations 7.45 mons Mon 8/6/12

21 5.3  Identify Data Gaps 9.6 mons Mon 8/6/12

22 5.4  Create and Adjust Watershed Maps 4.5 mons Wed 5/1/13

23 Task 18.1.6 Identify Next Steps 67 days Sat 6/1/13

24 6.1  Outline Next Steps 3.35 mons Sat 6/1/13

25 6.2 Start Plan Development, Phase II 3.35 mons Sat 6/1/13

26 Task 18.1.7 Conduct Instream Flow Study: Stage 1 282 days Mon 8/6/12

27 7.1  Project Administration 14.1 mons Mon 8/6/12

28 7.2  Compile and Review Existing Data 5.3 mons Mon 8/6/12

29 7.3  Physical Landscape Unit Stratification 5.3 mons Mon 8/6/12

30 7.4 Conduct Stakeholder Meetings 130 days Tue 1/1/13

31 7.5 Conduct Focused Field Efforts 23 days Mon 10/1/12

32 7.6 Existing Instream Flow Study Application 131 days Mon 10/1/12

33 7.7 Prioritize Instream Flow Assessments 107 days Fri 2/1/13

34 7.8 Develop Final Instream Flow Study Report 90 days Wed 5/1/13

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan
1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 1st

San Luis Obispo County 
Integrated Regional Water Management Region

Proposition 84 Planning Grant Application - Part 3 Watershed Management Planning Schedule

Part 3 - Watershed Management Planning Schedule Page 1 Updated Mon 3/11/13

Exhibit B

14 of 31



Budget - Part 3 - Watershed Management Planning 

Tasks ODCs CSLRCD Labor Costs ODCs Total

Project Director
Technical 

Staff
Admin

Sub-Consultant/ 

Contractor Team

Sub-Consultant/ 

Contractor Team

Project 

Manager
Administration

Sub-

Contractor 1 - 

Stillwater 

Total Hours Sub-Contractor 1 Total Labor Costs
Other Direct 

Costs    

$23 Quotes Separate $36.00 $27.00
Quotes 

Separate

No Quote 
Available At this 

Time

Task 1:  Project Administration
1.1 Quarterly Reports 40 20 $2,040 $500 32 32 $1,152 $0 $3,692
1.2 Final Annual Report 40 $1,520 $0 50 50 $1,800 $300 $3,620
1.3 Invoicing & Billing 20 40 $1,440 $0 20 20 $540 $50 $2,030
1.4 Monthly Team Meetings (inter-agency/RCD) 120 20 $5,080 $0 96 96 $3,456 $150 $8,686
1.5 Coordination with sub-contractors 60 24 $2,904 $0 60 8 68 $2,376 $0 $5,280

Subtotal Task 1: 260 84 40 0 384  $                     -   $12,984 $500 238 28 0 266  $                     -   $9,324 $500 $23,308

Task 2: Regional Watershed Plan Framework & Methodology
2.1 Coordinate & Host Technical Stakeholder Meetings 80 60 50 280  $             20,900 $26,650 $2,500 120 120 $4,320 $1,500 $34,970
2.2 Identify Successful Regional Plans as Model 16 8 $816 $0 25 25 $900 $0 $1,716
2.3 Develop Plan Framework 120 80 $6,640 $0 64 64 $2,304 $0 $8,944

2.4 Develop Plan Prioritization Methodology (Goals and Vision) 100 $3,800 $0 120 120 $4,320 $0 $8,120
2.5 Coordination - Climate Change Vulnerability Assessment 24 $912 $0 16 16 $576 $0 $1,488

Subtotal Task 2: 340 148 50 280 818  $             20,900 $38,818 $2,500 345 0 0 345  $                     -    $             12,420  $               1,500 $55,238

Task 3:  Identify Existing Data 
3.1 Identify Sources of Existing Watershed Data 200 120 80 $12,560 $300 24 24 $864 $13,724
3.2 Collect, Compile, Review & Summarize Data 200 200 80 $14,640 $0 80 80 $2,880 $17,520

Subtotal Task 3: 400 320 160 0 880  $                     -   $27,200 $300 104 0 0 104  $                     -    $               3,744  $                     -   $31,244

Task 4: Identify Data Gap 
4.1 Identify Gaps in Collected Data 100 160 40  $               2,400 $10,360 $0 24 24 $864 $0 $11,224

Subtotal Task 4: 100 160 0 40 300  $               2,400 $10,360 $0 24 0 0 24  $                     -   $864 $0 $11,224

Task 5: Develop Regional Watershed GIS Repository
5.1 Identify Digital Home for Shared GIS Repository 40 80 30 80  $               5,600 $9,890 $1,000 0 $0 $0 $10,890
5.2 Gather Shapefile Data from Organizations 40 120 40 $5,560 $300 12 12 $432 $0 $6,292
5.3 Identify Data Gaps 24 80 $2,992 $0 0 $0 $0 $2,992
5.4 Create and Adjust Watershed maps 24 100 $3,512 $500 0 $0 $0 $4,012

Subtotal Task 5: 128 380 70 80 658  $               5,600 $21,954 $1,800 12 0 0 12  $                     -   $432 $0 $24,186

Task 6: Identify Next Steps for Regional Watershed Management Plan: Phase II
6.1 Outline Next Steps 80 40 $4,080 $0 40 40 $1,440 $0 $5,520
6.2 Start Plan Development, Phase II 80 80 $5,120 $0 100 154 254  $             18,500 $22,100 $0 $27,220

Subtotal Task 6: 160 120 0 0 280 $0 $9,200 $0 140 0 154 294 $18,500 $23,540 $0 $32,740

Task 7: Conduct Instream Flow Study: Stage 1
7.1 Project Administration $0 $0 44 44  $               5,580 $5,580 $250 $5,830
7.2 Compile and Review Existing Data $0 $0 10 56 66  $               7,080 $7,440 $100 $7,540
7.3 Physical Landscape Unit Stratification $0 $0 72 72  $               9,680 $9,680 $0 $9,680
7.4 Conduct Stakeholder Meetings $0 $0 15 48 63  $               7,180 $7,720 $500 $8,220
7.5 Conduct Focused Field Effort $0 $0 108 108  $             11,640 $11,640 $1,250 $12,890
7.6 Extrapolate Existing Study Results $0 $0 60 60  $               8,020 $8,020 $0 $8,020
7.7 Prioritize Streams/Watersheds for Instream Flow Assessments $0 $0 56 56  $               7,520 $7,520 $0 $7,520
7.8 Develop Final Instream Flow Study Report $0 $0 96 96  $             12,780 $12,780 $100 $12,880

Subtotal Task 7: 0 0 0 0 0  $                     -   $0 $0 25 0 540 565  $             69,480  $             70,380  $               2,200 $72,580

TOTAL 1388 1212 320 400 3320  $          28,900  $        120,516  $        5,100 888 28 694 1610  $          87,980  $         120,704  $            4,200 $250,520

Total Labor 
Costs

US-LTRCD Labor Costs Coastal San Luis RCD Labor Manhours

UPPER SALINAS-LAS TABLAS RCD COASTAL SAN LUIS RCD LABOR

US-LTRCD Labor Manhours

Total Hours

$38

Total Budget

Quote Separate$26

Other Direct 
Costs

File Path: L:\UTILITY\MAR13\BOS\St of CA DWR Sub Agrmnts brd ltr and attachments\
File Name: Exhibit C1_Exhibit C - US-LT RCD Budget.xls
Updated: 3/15/2013
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EXHIBIT D 

STANDARD CONDITIONS 

 

D.1 ACCOUNTING AND DEPOSIT OF GRANT DISBURSEMENT:NT: 

a) Separate Accounting of Grant Disbursement and Interest Records.  RCD shall account for 

the money disbursed pursuant to this Funding Agreement separately from all other RCD 

funds. RCD shall maintain audit and accounting procedures that are in accordance with 

generally accepted accounting principles and practices, consistently applied. RCD shall 

keep complete and accurate records of all receipts, disbursements, and interest earned on 

expenditures of such funds. RCD shall require its contractors or subcontractors to maintain 

books, records, and other documents pertinent to their work in accordance with generally 

accepted accounting principles and practices. Records are subject to inspection by State 

or FCWCD at any and all reasonable times. 

b) Disposition of Money Disbursed. All money disbursed pursuant to this Funding Agreement 

shall be deposited, administered, and accounted for pursuant to Grant Agreement and 

the provisions of applicable law. 

c) Remittance of Unexpended Funds. RCD, within a period of forty-five (45) calendar days 

from the final disbursement from FCWCD to RCD of Grant funds or within fifteen (15) days of 

the expiration of the Funding Agreement, whichever comes first, shall remit to FCWCD any 

unexpended funds that were disbursed to RCD under this Funding Agreement and were 

not needed to pay Eligible Project Costs. 

 

D.2 ACKNOWLEDGEMENT OF CREDIT: RCD shall include appropriate acknowledgement of credit to 

the State and FCWCD when promoting the Project or using any data and/or information 

developed under this Funding Agreement. 

D.3 AIR OR WATER POLLUTION VIOLATION: Under State laws, the RCD shall not be: (1) in violation of ON: Und 

any order or resolution not subject to review promulgated by the State Air Resources Board or 

an air pollution control district; (2) subject to a cease and desist order not subject to review 

issued pursuant to Section 13301 of the Water Code for violation of waste discharge 

requirements or discharge prohibitions; or (3) finally determined to be in violation of provisions 

of federal law relating to air or water pollution.

 final

n. 

D.4 AMENDMENT: This Funding Agreement may be amended at any time by mutual agreement of 

the Parties, except insofar as any proposed amendments are in any way contrary to the Grant 

Agreement or to applicable law. Requests by the RCD for amendments must be in writing 

stating the amendment request and the reason for the request. The FCWCD shall have no 

obligation to agree to an amendment.

the re

t. 

D.5 AMERICANS WITH DISABILITIES ACT: By signing this Funding Agreement, RCD assures FCWCD 

that it complies with the Americans with Disabilities Act (ADA) of 1990, (42 U.S.C., 12101 et seq.), 

which prohibits discrimination on the basis of disability, as well as all applicable regulations and 

guidelines issued pursuant to the ADA. 

D.6 APPROVAL: This Funding Agreement is of no force or effect until signed by all parties to the AL: Thi 

Funding Agreement.  RCD may not submit invoices or receive payment until all required 

signatures have been obtained.

y not 

d. 

D.7 AUDITS: RCD acknowledges that the State and FCWCD have the right to conduct an audit at 

any time between the execution of this Funding Agreement and the completion of the Project, 

with the costs of such audit borne by State or FCWCD. After completion of the Project, the State 

and FCWCD have the right to require RCD to conduct a final audit, at RCD’s expense, such 

audit to be conducted by and a report prepared by an independent Certified Public 

Accountant. Failure or refusal by RCD to comply with this provision shall be considered a breach 
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of this Funding Agreement, and the State and FCWCD may take any action they deem 

necessary to protect their interests. 

 

Pursuant to Government Code Section 8546.7, RCD shall be subject to the examination and 

audit by State for a period of three (3) years after final payment under the Grant Agreement 

with respect of all matters connected with the Grant Agreement, including but not limited to, 

the cost of administering this Funding Agreement. All records of RCD or subcontractors shall be 

preserved for this purpose for at least three (3) years after Project completion. See Exhibit H for a 

listing of documents/records that auditors would need to review in the event of a grant being 

audited. 

 

D.7 BUDGET CONTINGENCY: If the Budget Act of the current year covered under this Funding 

Agreement does not appropriate sufficient funds for the Integrated Regional Water 

Management Grant Program, this Funding Agreement shall be of no force and effect. This 

provision shall be construed as a condition precedent to the obligation of State or FCWCD to 

make any payments of any kind. In this event, neither State nor the FCWCD shall have any 

liability to pay any funds whatsoever to RCD or to furnish any other considerations under the 

Grant Agreement or this Funding Agreement. Nothing in this Funding Agreement shall be 

construed to provide RCD with a right of priority for payment over any other local project 

sponsors. If funding for any fiscal year after the current year covered by this Funding 

Agreement is reduced or deleted by the Budget Act for purposes of this program, FCWCD shall 

have the option to either cancel this Funding Agreement with no liability occurring to FCWCD, 

or offer a Funding Agreement amendment to RCD to reflect the reduced amount. 

 

D.8 CALIFORNIA CONSERVATION CORPS: As required in CWC Section 79038(b), RCD shall examine 

the feasibility of using the California Conservation Corps or community conservation corps to 

accomplish the habitat restoration, enhancement and protection activities listed in the Work 

Plan (Exhibit A), and shall use the services of one of these organizations whenever feasible. 

 

D.9 CEQA: Activities funded under this Funding Agreement regardless of funding source must be in 

compliance with the California Environmental Quality Act (CEQA) (PRC §21000 et seq.). 

Information on CEQA can be found at the following links: 

 

Environmental Information: ceres.ca.gov/index.html  

California State Clearinghouse Handbook: ceic.resources.ca.gov/ 

 

D.10 CHILD SUPPORT COMPLIANCE ACT: RCD acknowledges in accordance with Public Contract 

Code Section 7110 that: 

a. The RCD recognizes the importance of child and family support obligations and shall fully 

comply with all applicable state and federal laws relating to child and family support 

enforcement, including, but not limited to, disclosure of information and compliance 

with earnings assignment orders, as provided in Chapter 8 (commencing with section 

5200) of Part 5 of Division 9 of the Family Code; and 

b. RCD, to the best of its knowledge is fully complying with the earnings assignment orders 

of all employees and is providing the names of all new employees to the New Hire 

Registry maintained by the California Employment Development Department. 

 

D.11 CLAIMS DISPUTE: Any claim that the RCD may have regarding performance of this Funding 

Agreement including, but not limited to, claims for additional compensation or extension of 

time, shall be submitted to the FCWCD within thirty (30) days of the RCD’s knowledge of the 

claim. FCWCD and RCD shall then attempt to negotiate a resolution of such claim.  

D.12 COMPETITIVE BIDDING AND PROCUREMENTS:  RCD shall comply with all applicable laws and 

regulations regarding securing competitive bids and undertaking competitive negotiations in 
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RCD’s contracts with other entities for acquisition of goods and services and construction of 

public works with funds provided by FCWCD under this Funding Agreement.

and co

nt. 

D.13 COMPUTER SOFTWARE: The RCD certifies that it has appropriate systems and controls in place to 

ensure that State funds will not be used in the performance of this Funding Agreement for the 

acquisition, operation, or maintenance of computer software in violation of copyright laws. 

D.14 CONFIDENTIALITY: RCD acknowledges that by participating in the Grant application, it waives Y: RC 

its rights to the confidentiality of that application.  After the Projects are selected, all 

applications (those selected and those not) are public documents. 

D.15 CONFLICT OF INTEREST: ST:  

a) Current State Employees. No State officer or employee shall engage in any employment, 

activity, or enterprise from which the officer or employee receives compensation or has a 

financial interest and which is sponsored or funded by any State agency, unless the 

employment, activity, or enterprise is required as a condition of regular State employment. 

No State officer or employee shall contract on his or her own behalf as an independent 

contractor with any State agency to provide goods or services. 

b) Former State Employees. For the two-year period from the date he or she left State 

employment, no former State officer or employee may enter into a contract in which he or 

she engaged in any of the negotiations, transactions, planning, arrangements, or any part 

of the decision-making process relevant to the contract while employed in any capacity 

by any State agency. For the twelve-month period from the date he or she left State 

employment, no former State officer or employee may enter into a contract with any State 

agency if he or she was employed by that State agency in a policy-making position in the 

same general subject area as the proposed contract within the twelve-month period prior 

to his or her leaving State service. 

c) Employees of the RCD. Employees of the RCD shall comply with all applicable provisions of 

law pertaining to conflicts of interest, including but not limited to any applicable conflict of 

interest provisions of the California Political Reform Act, Cal. Gov’t Code § 87100 et seq. 

d) Employees and Consultants to the RCD.  Individuals working on behalf of RCD may be 

required by the State to file a Statement of Economic Interests (Fair Political Practices 

Commission Form 700) if it is determined that an individual is a consultant for Political 

Reform Act purposes. 

 

D.16 DELIVERY OF INFORMATION, REPORTS, AND DATA: The RCD agrees to expeditiously provide, 

during work on the Project and throughout the term of this Funding Agreement, such reports, 

data, information, and certifications as may be reasonably required by the State or the 

FCWCD. 

 

D.17 DISPOSITION OF EQUIPMENT: RCD shall provide to State, not less than 30 days prior to 

submission of the final Project invoice, a final inventory list of equipment purchased with Grant 

funds. The inventory shall include all items with a current estimated fair market value of more 

than $5,000 per item.   

 

D.18 NO DISCRIMINATION AGAINST DOMESTIC PARTNERS: RCD certifies by signing this Funding 

Agreement, under penalty of perjury under the laws of State of California that RCD is in 

compliance with Public Contract Code section 10295.3. 

State 

.3.  

D.19 DRUG-FREE WORKPLACE CERTIFICATION: By signing this Funding Agreement, RCD, its N: By 

contractors or subcontractors hereby certify, under penalty of perjury under the laws of State 

of California, compliance with the requirements of the Drug-Free Workplace Act of 1990 

(Government Code 8350 et seq.) and have or will provide a drug-free workplace by taking 

the following actions:

 8350 

s: 
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a) Publish a statement notifying employees, contractors, and subcontractors that unlawful 

manufacture, distribution, dispensation, possession, or use of a controlled substance is 

prohibited and specifying actions to be taken against employees, contractors, or 

subcontractors for violations, as required by Government Code Section 8355(a). 

or 

).  

b) Establish a Drug-Free Awareness Program, as required by Government Code Section 

8355(b) to inform employees, contractors, or subcontractors about all of the following: 

1.The dangers of drug abuse in the workplace, 

2.RCD’s policy of maintaining a drug-free workplace, 

3.Any available counseling, rehabilitation, and employee assistance programs, and 

4.Penalties that may be imposed upon employees, contractors, and subcontractors 

for drug abuse violations. 

c) Provide as required by Government Code Sections 8355(c) that every employee, 

contractor, and/or subcontractor who works under this Funding Agreement: 

1.Will receive a copy of RCD’s drug-free policy statement, and 

2.Will agree to abide by terms of RCD’s condition of employment, contract or 

subcontract. 

This Funding Agreement may be subject to suspension of payments or termination, or both, 

and RCD may be subject to debarment if the State or FCWCD determines that: 

a) RCD, its contractors, or subcontractors have made a false certification, or 

b) RCD, its contractors, or subcontractors violates the certification by failing to carry out the 

requirements noted above. 

 

D.20 EASEMENTS: Where the RCD acquires property in fee title or funds improvements to real 

property already owned in fee by the RCD using Grant funds provided through this Funding 

Agreement, an appropriate easement or other title restriction providing for floodplain 

preservation and agricultural and/or wildlife habitat conservation for the subject property in 

perpetuity, approved by the State and FCWCD, shall be conveyed to a regulatory or trustee 

agency or conservation group acceptable to the State and FCWCD.  The easement or other 

title restriction must be in first position ahead of any recorded mortgage or lien on the property 

unless this requirement is waived by the State and FCWCD. Where the RCD acquires an 

easement under this Funding Agreement, the RCD agrees to monitor and enforce the terms of 

the easement, unless the easement is subsequently transferred to another land management 

or conservation organization or entity with State and FCWCD permission, at which time 

monitoring and enforcement responsibilities will transfer to the new easement owner. Failure to 

provide an easement acceptable to the State and FCWCD can result in termination of the 

Grant Agreement and this Funding Agreement. 

 

D.21 RCD COMMITMENTS: RCD accepts and agrees to comply with all terms, provisions, conditions, and 

commitments of this Grant Agreement and all incorporated documents, including, without 

limitation, the Grant Agreement, and to fulfill all assurances, declarations, representations, and 

statements made by RCD or FCWCD in the application, documents, amendments, and 

communications filed in support of FCWCD’s request for California Disaster Preparedness and 

Flood Prevention Bond Act of 2006 and the California Safe Drinking Water, Water Quality and 

Supply, Flood Control, River and Coastal Protection Act of 2006 funding for the Project.  

D.22 GOVERNING LAW:  This Funding Agreement is governed by and shall be interpreted in 

accordance with the laws of the State of California. 

D.23 INDEMNIFICATION: RCD shall indemnify and hold and save the FCWCD and the State, their 

officers, agents, and employees, free and harmless from any and all liabilities for any claims 

and damages (including inverse condemnation) that may arise out of the Project and the 

Grant Agreement or this Funding Agreement, including, but not limited to any claims or 

damages arising from planning, design, construction, maintenance and/or operation of levee 
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rehabilitation measures for this Project and any breach of the Grant Agreement or this Funding 

Agreement.   

Without limiting the foregoing, the RCD expressly agrees to indemnify, defend and hold 

harmless the FCWCD against any loss or liability arising out of any claim or action brought 

against FCWCD by State for breach of the Grant Agreement (or any related cause of action) 

based on RCD’s failure to comply with the terms, provisions, conditions and written 

commitments set forth therein. 

D.24 INSURANCE: RCD, at its sole cost and expense, shall purchase and maintain the insurance 

policies set forth below on all of its operations under this Funding Agreement.  Such policies 

shall be maintained for the full term of this Funding Agreement and the related warranty 

period (if applicable) and shall provide products/completed operations coverage for four (4) 

years following completion of RCD’s work under this Funding Agreement and acceptance by 

the FCWCD.  Any failure to comply with the reporting provision(s) of the policies referred to 

above shall not affect coverage provided to the FCWCD, its officers, employees, volunteers 

and agents.  For purposes of the insurance policies required hereunder, the term “FCWCD” 

shall include officers, employees, volunteers and agents of the FCWCD, individually or 

collectively. 

a) Minimum Scope and Limits of Required Insurance Policies.  The following policies shall be 

maintained with insurers authorized to do business in the State of California and shall be 

used under forms of policies satisfactory to the FCWCD: 

1. Commercial General Liability Insurance Policy (CGL).  Policy shall include 

coverage at least as broad as set forth in Insurance Services Office (ISO) 

Commercial General Liability coverage (Occurrence Form CG 0001) with policy 

limits of not less than the following: 

$1,000,000 each occurrence (combined single limit); 

$1,000,000 for personal injury liability; 

$1,000,000 aggregate for products-completed operations; and 

$1,000,000 general aggregate 

The general aggregate limits shall apply separately to RCD’s work under this 

Funding Agreement. 

2. Business Automobile Liability Policy (BAL).  Policy shall include coverage at least as 

broad as set forth in ISO Business Automobile Liability Coverage, Code 1 “Any 

Auto” (Form CA 0001).  This policy shall include a minimum combined single limit of 

not less than one-million dollars ($1,000,000) for each accident, for bodily injury 

and/or property damage.  Such policy shall be applicable to vehicles used in 

pursuit of any activities associated with this Funding Agreement.  RCD shall not 

provide a Comprehensive Automobile Liability policy which specifically lists 

scheduled vehicles without the express written consent of the FCWCD. 

3. Workers’ Compensation and Employers Liability Insurance Policy (WC/EL).  This 

policy shall include at least the following coverages and policy limits: 

i. Workers’ Compensation Insurance as required by the State of California; 

and 

ii. Employer’s Liability Insurance Coverage B with coverage amounts not less 

than one million dollars ($1,000,000) each accident/bodily Injury (BI); one 

million dollars ($1,000,000) policy limit BI by disease; and one million dollars 

($1,000,000) each employee BI by disease. 

b) Deductibles and Self Insurance Retentions.  Any deductible and/or self-insured retentions 

which apply to any of the insurance policies referred to above shall be declared in 

writing by RCD and approved by FCWCD before work is begun pursuant to this Funding 

Agreement.  At the option of the FCWCD, RCD shall either reduce or eliminate such 

deductibles or self-insured retentions as respect to the FCWCD, its officers, employees, 

volunteers and agents or shall provide a financial guarantee satisfactory to the FCWCD 
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guaranteeing payment of losses and related investigations, claim administration and/or 

defense expenses. 

c) Endorsements.  All of the following clauses and endorsements, or similar provisions, are 

required to be made a part of the insurance policies indicated in parentheses below: 

1. A “Cross Liability”, “Severability of Interest” or “Separation of Insureds” clause (CGL 

& BAL); 

2. The FCWCD and State, their officers, employees, volunteers and agents are 

hereby added as additional insureds with respect to all liabilities arising out of the 

RCD’s performance of work under this Funding Agreement (CGL & BAL);  

3. If the insurance policy covers an “accident” basis, it must be changed to 

“occurrence” (CGL & BAL); 

4. This policy shall be considered primary insurance with respect to any other valid 

and collective insurance FCWCD may possess, including any self-insured retention 

FCWCD may have, and any other insurance FCWCD does possess shall be 

considered excess insurance only and shall not be called upon to contribute to 

this insurance (CGL & BAL &);  

5. No cancellation or non-renewal of this policy, or reduction of coverage afforded 

under the policy, shall be effective until written notice has been given at least 

thirty (30) days prior to the effective date of such reduction or cancellation to 

FCWCD at the address set forth in Paragraph 25 (CGL, BAL & WC/EL &); 

6. RCD and its insurers shall agree to waive all rights of subrogation against FCWCD, 

its officers, employees, volunteers and agents for any loss arising under this 

Funding Agreement (CGL); and 

7. Deductibles and self-insured retentions must be declared (all policies). 

d) Absence of Insurance Coverage.  FCWCD may direct RCD to immediately crease all 

activities with respect to this Funding Agreement if it determines that RCD fails to carry, in 

full force and affect, all insurance policies with coverage at or above the limits specified 

in this Funding Agreement. Any delays or expense caused due to stopping of work and 

change of insurance shall be considered RCD’s delay and expense.  At the FCWCD’s 

discretion, under conditions of lapse, the FCWCD may purchase appropriate insurance 

and charge all costs related to such policy to RCD. 

e) Proof of Insurance Coverage and Coverage Verification.  Prior to commencement of 

work under this Funding Agreement and annually thereafter for the term of this Funding 

Agreement, RCD, or each of RCD’s insurance brokers or companies, shall provide 

FCWCD a current copy of a Certificate of Insurance, on an Accord or similar form, which 

includes complete policy coverage certifications, as evidence of the stipulated 

coverages.  All of the insurance companies providing insurance for RCD shall have and 

provide evidence of a Best Rating Service Rate of A VI or above.  The Certificate of 

Insurance and coverage verification and all other notices related to cancellation or non-

renewal shall be mailed to FCWCD at the address set forth in Paragraph 25.  

D.25 INDEPENDENT CAPACITY:  RCD, and the agents and employees of RCD, if any, in the 

performance of the Funding Agreement, shall act in an independent capacity and not as 

officers, employees, or agents of the FCWCD or State. 

 

D.26 INSPECTIONS OF BOOKS, RECORDS, AND REPORTS: During regular office hours, FCWCD and 

State and their duly authorized representatives shall have the right to inspect and to make 

copies of any books, records, or reports of RCD pertaining to this Funding Agreement or 

matters related hereto. The RCD shall maintain and shall make available at all times for such 

inspection accurate records of all its costs, disbursements, and receipts with respect to its 

activities under this Funding Agreement. Failure or refusal by RCD to comply with this provision 

shall be considered a breach of this Funding Agreement, and State and FCWCD may 

withhold disbursements to FCWCD or take any other action they deem necessary to protect 

their interests. 
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D.27 INSPECTIONS OF PROJECT BY STATE AND FCWCD: RCD acknowledges that the State and 

FCWCD shall have the right to inspect the work being performed at any and all reasonable 

times during the term of the Funding Agreement. This right shall extend to any subcontracts, 

and RCD shall include provisions ensuring such access in all its contracts or subcontracts 

entered into pursuant to this Funding Agreement.  

D.28 LABOR CODE COMPLIANCE: The RCD is required to keep informed of and take all measures 

necessary to ensure compliance with applicable California Labor Code requirements, 

including, but not limited to, Section 1720 et seq. of the California Labor Code regarding 

public works, limitations on use of volunteer labor (California Labor Code Section 1720.4), labor 

compliance programs (California Labor Code Section 1771.5) and payment of prevailing 

wages for work done and funded pursuant to these Guidelines, including any payments to the 

Department of Industrial Relations under Labor Code Section 1771.3. 

 

D.29 NONDISCRIMINATION CLAUSE: During the performance of this Funding Agreement, RCD and its 

sub-contractors shall not unlawfully discriminate, harass, or allow harassment against any 

employee or applicant for employment because of sex, race, color, ancestry, religious creed, 

national origin, physical disability (including HIV and AIDS), mental disability, medical condition 

(cancer), age (over 40), marital status, and denial of family care leave. RCD and its sub-

contractors shall ensure that the evaluation and treatment of their employees and applicants 

for employment are free from such discrimination and harassment. RCD and its sub-contractors 

shall comply with the provisions of the Fair Employment and Housing Act (Government Code 

Section 12990 (a-f) et seq.) and the applicable regulations promulgated there under (California 

Code of Regulations, Title 2, Section 7285 et seq.). The applicable regulations of the Fair 

Employment and Housing Commission implementing Government Code Section 12990 (a-f), 

set forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, are 

incorporated into this Funding Agreement by reference and made a part hereof as if set forth 

in full. RCD and its sub-contractors shall give written notice of their obligations under this clause 

to labor organizations with which they have a collective bargaining or other agreement. RCD 

shall include the nondiscrimination and compliance provisions of this clause in all sub-contracts 

to perform work under the Funding Agreement.  

D.30 OPINIONS AND DETERMINATIONS: Where the terms of this Funding Agreement provide for 

action to be based upon, judgment, approval, review, or determination of either party hereto, 

such terms are not intended to be and shall never be construed as permitting such opinion, 

judgment, approval, review, or determination to be arbitrary, capricious, or unreasonable.  

D.31 PERFORMANCE AND ASSURANCES: RCD agrees to faithfully and expeditiously perform or cause 

to be performed all Project work as described in the Scope of Work and to apply Grant funds 

received only to Eligible Project Costs in accordance with applicable provisions of the law. 

D.32 PRIORITY HIRING CONSIDERATIONS: RCD shall give priority consideration in filling vacancies in 

positions funded by the Grant to qualified recipients of aid under Welfare and Institutions Code 

Section 11200 in accordance with Pub. Contract Code §10353. 

 

D.33 PROHIBITION AGAINST DISPOSAL OF PROJECT WITHOUT STATE OR FCWCD PERMISSION: RCD shall not 

sell, abandon, lease, transfer, exchange, mortgage, hypothecate, or encumber in any manner 

whatsoever all or any portion of any real or other property necessarily connected or used in 

conjunction with the Project, or with RCD’s service of water, without prior permission of State and 

FCWCD. RCD shall not take any action, including but not limited to, actions relating to user fees, 

charges, and assessments that could adversely affect the ability of RCD to meet its obligations 

under this Funding Agreement, without prior written permission of State and FCWCD. State or 

FCWCD may require that the proceeds from the disposition of any real or personal property be 

remitted to State. 
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D.34 REIMBURSEMENT CLAUSE: If applicable, travel and per diem expenses to be reimbursed under this 

Funding Agreement shall be at the same rates the State provides for unrepresented employees in 

accordance with the provisions of Title 2, Chapter 3, of the California Code of Regulations. 

D.35 REMEDIES, COSTS, AND ATTORNEY FEES: The RCD agrees that any remedy provided in this 

Funding Agreement is in addition to and not in derogation of any other legal or equitable 

remedy available to the FCWCD as a result of breach of this Funding Agreement by the RCD, 

whether such breach occurs before or after completion of the Project, and exercise of any 

remedy provided by this Funding Agreement by the FCWCD shall not preclude the FCWCD 

from pursuing any legal remedy or right which would otherwise be available. In the event of 

litigation between the parties hereto arising from this Funding Agreement, it is agreed that the 

prevailing party shall be entitled to such reasonable costs and/or attorney fees as may be 

ordered by the court entertaining such litigation. 

D.36 RIGHTS IN DATA: The RCD agrees that all data, plans, drawings, specifications, reports, 

computer programs, operating manuals, notes, and other written or graphic work produced in 

the performance of this Funding Agreement shall be made available to the FCWCD and State 

and shall be in the public domain to the extent to which release of such materials is required 

under the California Public Records Act., Cal. Gov’t Code §§ 6250 et seq. The RCD may 

disclose, disseminate and use in whole or in part, any final form data and information received, 

collected, and developed under this Funding Agreement, subject to appropriate 

acknowledgement of credit to the State and FCWCD for financial support. The RCD shall not 

utilize the materials for any profit-making venture or sell or grant rights to a third party who 

intends to do so. The State shall have the right to use any data described in this paragraph for 

any public purpose.

The Stat

se. 

D.37 SEVERABILITY: Should any portion of this Funding Agreement be determined to be void or 

unenforceable, such shall be severed from the whole and the Funding Agreement shall 

continue as modified.  

D.38 SUIT ON FUNDING AGREEMENT: Each of the parties hereto may sue and be sued with respect to T: Ea 

this Funding Agreement.

REEMEN

nt. 

D.39 SUCCESSORS AND ASSIGNS: This Funding Agreement and all of its provisions shall apply to and 

bind the successors and assigns of the parties. No assignment or transfer of this Funding 

Agreement or any part thereof, rights hereunder, or interest herein by the RCD shall be valid 

unless and until it is approved by FCWCD and made subject to such reasonable terms and 

conditions as FCWCD may impose. 

D.40 TERMINATION FOR CAUSE: The FCWCD may terminate this Funding Agreement and be relieved 

of any payments should RCD fail to perform the requirements of the Grant Agreement or this 

Funding Agreement at the time and in the manner herein provided. 

D.41 TERMINATION WITHOUT CAUSE: The FCWCD may terminate this Funding Agreement without 

cause on 30 days advance written notice.  The RCD shall be reimbursed for all reasonable 

expenses incurred up to the date of termination provided that the FCWCD has received 

payment for such reasonable expenses from the State.  

 

D.42 TIMELINESS: Time is of the essence in this Funding Agreement. 

 

D.43 THIRD PARTY BENEFICIARIES: Subject to RCD’s obligations to the State, as set forth in this Funding 

Agreement, the parties do not intend to create rights in, or grant remedies to, any third party. 

 

D.44 TRAVEL:  Travel includes the reasonable and necessary costs of transportation, subsistence, and 

other associated costs incurred by personnel during the term of this Funding Agreement. Travel 
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and per diem shall be reimbursed consistent with the rates current at the time of travel. These 

rates are published at: http://www.dpa.ca.gov/jobinfo/statetravels.htm or its successor 

website. For the purpose of computing such expenses, travel must be part of the scope of work 

and originate and terminate within the San Luis IRWM region. No travel outside the State of 

California shall be reimbursed unless prior written authorization is obtained from the State and 

FCWCD. 

 

D.45 UNION ORGANIZING: RCD, by signing this Funding Agreement, hereby acknowledges the 

applicability of Government Code 16645 through 16649 to this Funding Agreement. 

Furthermore, RCD, by signing this Funding Agreement, hereby certifies that: 

a) No State funds disbursed by this Funding Agreement will be used to assist, promote, or 

deter union organizing. 

b) RCD shall account for State funds disbursed for a specific expenditure by this Funding 

Agreement to show those funds were allocated to that expenditure. 

c) RCD shall, where State funds are not designated as described in (b) above, allocate, on a 

pro rata basis, all disbursements that support the program. 

d) If RCD makes expenditures to assist, promote, or deter union organizing, RCD will maintain 

records sufficient to show that no State funds were used for those expenditures and RCD 

shall provide those records to the Attorney General and FCWCD upon request.  

 

D.46 WAIVER OF RIGHTS: None of the provisions of this Funding Agreement shall be deemed waived 

unless expressly waived in writing. It is the intention of the parties hereto that from time to time 

either party may waive any of its rights under this Funding Agreement unless contrary to law. 

Any waiver by either party of rights arising in connection with the Funding Agreement shall not 

be deemed to be a waiver with respect to any other rights or matters, and such provisions shall 

continue in full force and effect. 

 

D.47 WITHHOLDING OF GRANT DISBURSEMENTS (RETENTION):   

a) Withholding Clause: The RCD acknowledges that the State, at its discretion, may withhold 

ten percent (10%) of the funds requested by the FCWCD for reimbursement of Eligible 

Project Costs until the Project is completed and the Project Completion Report is received 

by State.  Withheld funds may be released by State upon completion of milestones 

indentified in the Scope of Work. 

b) Additional Conditions for Withholding: The RCD further acknowledges that if the State 

determines that the Project is not being completed substantially in accordance with the 

provisions of the Grant Agreement or that the RCD has failed in any other respect to 

comply substantially with the provisions of the Grant Agreement or this Funding Agreement 

and if the RCD does not remedy such failure to the State’s satisfaction, the State may 

withhold from the FCWCD all or any portion of the Grant commitment and take any other 

action that it deems necessary to protect its interests.  

 

D.48 WORKER’S COMPENSATION: RCD affirms that it is aware of the provisions of Section 3700 of the 

California Labor Code, which requires every employer to be insured against liability for workers’ 

compensation or to undertake self-insurance in accordance with the provisions of that code, 

and RCD affirms that it will comply with such provisions before commencing the performance 

of the work under this Funding Agreement and will make its contractors and subcontractors 

aware of this provision. 
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EXHIBIT EE 

REPORT FORMAT AND REQUIREMENTS 

The following reporting formats should be utilized:  

 

PROGRESS REPORTS 

Progress Reports shall generally use the following format:  

 

PROJECT STATUS  

Describe the work performed during the time period covered by the report including: 

 

PROJECT INFORMATION 

· Legal matters; 

· Engineering evaluations; 

· Environmental matters; 

· Status of permits, easements, rights-of-way, rights of entry and approvals as may be required 

by State, federal, and/or local agencies; 

· Major accomplishments during the reporting period (i.e. tasks completed, milestones met, 

meetings held or attended, press releases, etc.); 

· Issues/concerns that have, will, or could affect the scope, schedule, or budget, with a 

recommendation on how to correct the matter, including identifying possible future 

agreement amendment needs; 

· Describe differences between the work performed and the work outlined in the Work Plan, 

including any change orders.  Also include an estimate of the percentage of Project work 

completed to date. 

· Identify issues not captured in above items that need to be resolved for successful completion 

of the Grant. 

 

COST INFORMATION 

· A discussion on how the actual budget is progressing in comparison to the Project budget 

included in the Work Plan, including budget percentage spent to date; 

· A list of any changes approved to the budget in accordance with Funding Agreement and a 

revised budget, by task, if changed from latest budget in the Work Plan; and 

· A discussion of whether there have been any changes to the RCD’s finance plan for payment 

of the RCD’s share of Eligible Project Costs. 

 

SCHEDULE INFORMATION 

· A schedule showing actual progress verses planned progress; 

· A discussion on how the actual schedule is progressing in comparison to the original or last 

reported schedule; and 

· A list of any changes approved to the Schedule in accordance with the Funding Agreement 

and a revised schedule, by task, if changed from latest reported schedule. 

 

PROJECT COMPLETION REPORT 

Project Completion Reports shall generally use the following format. 

 

EXECUTIVE SUMMARY 

The Executive Summary shall consist of a maximum of one-half page summarizing the Project. The 

Executive Summary should include the following: 

· Brief description of work proposed to be done in the original Grant application; and 

· Description of actual work completed and any deviations from the Work Plan identified in the 

Funding Agreement. 

 

COST AND DISPOSITION OF FUNDS 

· A summary table of all invoices showing: 
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Ø The date each invoice was submitted to State; 

Ø The amount of the invoice; 

Ø Accounting of the Cost Share and Grant share expenditures; 

Ø The date the check from State was received; and 

Ø The amount of the check (if a check has not yet been received for the final or retention 

invoice(s), then state so in this section). 

· Final budget (after all amendments and costs showing Grant and Cost Share spent on the 

Project. 

ADDITIONAL PROJECT INFORMATION 

Summary of work completed during the term of the Funding Agreement and any elaboration on 

information provided in the executive summary, including: 

· A final Project schedule showing actual progress verses planned progress.  

· Discussion of problems that occurred during the work and how those problems were resolved. 

· Discussion of factors that positively or negatively affected the Project cost and any deviation 

from the original Project cost estimate. 

· Anticipated benefit from the Project as implemented vs. the anticipated benefits claimed at 

the time of the Grant application. 

REPORTS AND/OR PRODUCTS 

Provide a summary of major deliverables (including data deliverables) or products provided 

under the Grant including: 

· Name of deliverable/product; 

· When the deliverable was delivered to DWR or appropriate State Agency; and 

· A sentence or two about what the deliverable/product contains or does 

 

Note: Data submittals may be subject to provisions of Exhibit H of this Funding Agreement. 
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EXHIBIT F 

[NOT APPLICABLE – INTENTIONALLY LEFT BLANK] 

 

27 of 31



 

22 

 

EXHIBIT G 

STATE AUDIT DOCUMENT REQUIREMENTS AND  

FUNDING MATCH GUIDELINES FOR GRANTEES 

 

The following provides a list of documents typically required by State Auditors and general guidelines for 

Grantees. The List of documents is applicable to both State funding and RCD’s Funding Match and 

details the documents/records that State Auditors would need to review in the event of the Grant 

Agreement or this Funding Agreement is audited. RCD should ensure that such records are maintained 

for the Project.  

 

List of Documents for Audit  

 

Internal Controls 

1. Organization chart (e.g., Agency’s overall organization chart and organization chart for the Project). 

2. Written internal procedures and flowcharts for the following: 

a. Receipts and deposits 

b. Disbursements 

c. State reimbursement requests 

d. Expenditure tracking of State funds 

e. Guidelines, policy, and procedures on State funded Program/Project 

3. Audit reports of the Agency internal control structure and/or financial statements within the last two 

years. 

4. Prior audit reports on the State funded Program/Project. 

 

State Funding: 

1. Original Funding Agreement, any amendment(s) and budget modification documents. 

2. A listing of all bond-funded grants, loans, or subventions received from the State. 

3. A listing of all other funding sources for each Program/Project. 

 

Contracts: 

1. All subcontractor and consultant contracts and related or partners documents, if applicable. 

2. Contracts between the Agency and member agencies as related to the State funded 

Program/Project. 

 

Invoices: 

1. Invoices from vendors and subcontractors for expenditures submitted to the State for payments under 

the Funding Agreement. 

2. Documentation linking subcontractor invoices to State reimbursement, requests and related Funding 

Agreement budget line items. 

3. Reimbursement requests submitted to the State for the Funding Agreement. 

 

Cash Documents: 

1. Receipts (copies of warrants) showing payments received from the State. 

2. Deposit slips (or bank statements) showing deposit of the payments received from the State. 

3. Cancelled checks or disbursement documents showing payments made to vendors, subcontractors, 

consultants, and/or agents under the grants or loans. 

4. Bank statements showing the deposit of the receipts. 

 

Accounting Records: 

1. Ledgers showing entries for funding receipts and cash disbursements. 

2. Ledgers showing receipts and cash disbursement entries of other funding sources. 

3. Bridging documents that tie the general ledger to requests for Funding Agreement reimbursement. 

 

Administration Costs: 
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1. Supporting documents showing the calculation of administration costs. 

 

Personnel: 

1. List of all contractors and Agency staff that worked on the State funded Program/Project. 

2. Payroll records including timesheets for contractor staff and the Agency personnel who provided 

services charged to the program. 

 

Project Files: 

a) All supporting documentation maintained in the project files. 

b) All Funding Agreement related correspondence. 

 

Funding Match Documentation 

Funding Match (often referred to as RCD Cost Share) consists of non-State funds, including in-kind 

services. In-kind services are defined as work performed (i.e., dollar value of non-cash contributions) by 

the RCD (and potentially other parties) directly related to the execution of the Project. Examples include 

volunteer services, equipment use, and use of facilities. The cost of in-kind service can be counted as 

Funding Match in-lieu of actual funds (or revenue) provided by the RCD. Other funding match and in-

kind service eligibility conditions may apply. Provided below is guidance for documenting Funding Match 

with and without in-kind services. 

1. Although tracked separately, in-kind services shall be documented and, to the extent feasible, 

supported by the same methods used by the RCD for its own employees. Such documentation should 

include the following: 

a. Detailed description of the contributed item(s) or service(s) 

b. Purpose for which the contribution was made (tied to Project Work Plan) 

c. Name of contributing organization and date of contribution 

d. Real or approximate value of contribution. Who valued the contribution and how was the 

value determined? (e.g., actual, appraisal, fair market value, etc.). Justification of rate. (See 

item #4, below) 

e. Person’s name and the function of the contributing person 

f. Number of hours contributed 

g. If multiple sources exist, these should be summarized on a table with summed charges 

h. Source of contribution if it was provided by, obtained with, or supported by government funds  

2. Rates for volunteer or in-kind services shall be consistent with those paid for similar work in the RCD 

organization. For example, volunteer service of clearing vegetation performed by an attorney shall 

be valued at a fair market value for this service, not the rate for professional legal services. In those 

instances in which the required skills are not found in the recipient organization, rates shall be 

consistent with those paid for similar work in the labor market. Paid fringe benefits that are 

reasonable, allowable and allocable may be included in the valuation. 

3. Funding Match contribution (including in-kind services) shall be for costs and services directly 

attributed to activities included in the Funding Agreement. These services, furnished by professional 

and technical personnel, consultants, and other skilled and unskilled labor may be counted as in-kind 

if the activities are an integral and necessary part of the Project.  

4. Cash contributions made to the Project shall be documented as revenue and in-kind services as 

expenditure. These costs should be tracked separately in the RCD’s accounting system. 
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EXHIBIT H 

STATEWIDE MONITORINGING 

 

REQUIREMENTS FOR STATEWIDE MONITORING AND DATA SUBMITTAL 

 

SURFACE AND GROUNDWATER QUALITY DATA: 

Groundwater quality and ambient surface water quality monitoring data that include chemical, physical, 

or biological data shall be submitted to the State as described below, with a narrative description of 

data submittal activities included in Project reports, as described in Exhibit E. 

 

Surface water quality monitoring data shall be prepared for submission to the California Environmental 

Data Exchange Network (CEDEN). The CEDEN data templates are available on the CEDEN website. 

Inclusion of additional data elements described on the data templates is desirable. Data ready for 

submission should be uploaded to your CEDEN Regional Data Center via the CEDEN website.  CEDEN 

website: http://www.ceden.org.   

 

If the Project’s Work Plan contains a groundwater ambient monitoring element, groundwater quality 

monitoring data shall be submitted to the State for inclusion in the State Water Resources Control Board’s 

Groundwater Ambient Monitoring and Assessment (GAMA) Program Information on the GAMA Program 

can be obtained at: http://www.waterboards.ca.gov/water_issues/programs/gama/. If further 

information is required, the RCD can contact the State Water Resources Control Board (SWRCB) GAMA 

Program. A listing of SWRCB staff involved in the GAMA program can be found at: 

http://www.swrcb.ca.gov/water_issues/programs/gama/contact.shtml 

 

GROUNDWATER LEVEL DATA  

If the Project collects groundwater level data, RCD will need to submit this data to DWR’s Water Data 

Library (WDL), with a narrative description of data submittal activities included in Project reports, as 

described in Exhibit E. Information regarding the WDL and in what format to submit data in can be found 

at: http://wdl.water.ca.gov/.   

 

DWR’s WDL has been replaced by the California Statewide Groundwater Elevation Monitoring program ep by Ca  S  G g prog

(CASGEM). RCD will submit groundwater level data to CASGEM. Information regarding the CASGEM (CASGEM). RCD will submit gr

program can be found at: 

groundwater level data to CASGEM. Information remit gr

t: t: http://www.water.ca.gov/groundwater/casgem/

n re

em/em/.

garegan re

//. httptptp:/:/://w/w/www.water.ca.gogogov/v/v/grgrgroundwater/r/r/casgsgsgemht em//////
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EXHIBIT H 

GRANT AGREEMENT NO. 460000XXXX XX  
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